
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

SCARSELLA BROS. INC. SCOCCOLO CONSTRUCTION INC. MID-MOUNTAIN CONTRACTORS, INC.
19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
KENT WA  98032-1240 98033-6391

PROJECT : SEATTLE   WA  981680388 SEATTLE   WA  981882101 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

PREPARATION
1 MOBILIZATION

L.S.
300,000.00 235,000.00 80,000.00 185,000.00

2 CLEARING AND GRUBBING
4.3000 ha 11,000.0000 4,500.0000 24,500.0000 7,000.0000

47,300.00 19,350.00 105,350.00 30,100.00
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 550.0000 300.0000 500.0000 300.0000
3,850.00 2,100.00 3,500.00 2,100.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S.

17,500.00 50,000.00 55,000.00 45,000.00
5 REMOVING CEMENT CONC. CURB AND GUTTER

580.0000 m 27.5000 13.0000 14.0000 8.0000
15,950.00 7,540.00 8,120.00 4,640.00

6 REMOVING ASPHALT CONC. PAVEMENT
250.0000 m2 30.0000 7.2500 30.0000 4.0000

7,500.00 1,812.50 7,500.00 1,000.00
7 REMOVING TRAFFIC ISLAND

140.0000 m2 16.0000 7.2500 5.0000 12.0000
2,240.00 1,015.00 700.00 1,680.00

8 REMOVING PAINT STRIPE
2045.0000 m 1.0000 1.6000 1.6500 1.8000

2,045.00 3,272.00 3,374.25 3,681.00
9 REMOVING WIRE FENCE

2690.0000 m 3.0000 2.0000 4.0000 3.5000
8,070.00 5,380.00 10,760.00 9,415.00

10  REMOVING WATER METER
3.0000 EACH 200.0000 400.0000 250.0000 220.0000

600.00 1,200.00 750.00 660.00
11  SAWCUTTING

120.0000 m 1.5000 6.7500 10.0000 5.5000
180.00 810.00 1,200.00 660.00
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GRADING
12 ROADWAY EXCAVATION INCL. HAUL

22580.0000 m3 7.3000 10.2500 14.8000 9.0000
164,834.00 231,445.00 334,184.00 203,220.00

13  POND EXCAVATION INCL. HAUL
3440.0000 m3 17.0000 10.2500 12.5000 10.0000

58,480.00 35,260.00 43,000.00 34,400.00
14 GRAVEL BORROW INCL. HAUL

37910.0000 t 8.0000 7.8500 4.0000 9.0000
303,280.00 297,593.50 151,640.00 341,190.00

15 EMBANKMENT COMPACTION
19320.0000 m3 4.7500 2.0000 9.2500 1.0000

91,770.00 38,640.00 178,710.00 19,320.00
DRAINAGE

16 DITCH EXCAVATION INCL. HAUL
855.0000 m3 7.0000 10.2500 17.0000 14.0000

5,985.00 8,763.75 14,535.00 11,970.00
17 HAND PLACED RIPRAP

220.0000 m3 40.0000 85.0000 75.0000 80.0000
8,800.00 18,700.00 16,500.00 17,600.00

18  THREE MAN ROCK
12.0000 t 200.0000 60.0000 80.0000 60.0000

2,400.00 720.00 960.00 720.00
19 QUARRY SPALLS

137.0000 t 27.0000 30.0000 23.0000 19.0000
3,699.00 4,110.00 3,151.00 2,603.00

20 FLARED END SECTION 450 MM DIAM.
2.0000 EACH 350.0000 460.0000 250.0000 300.0000

700.00 920.00 500.00 600.00
21 FLARED END SECTION 1200 MM DIAM.

2.0000 EACH 400.0000 1,400.0000 950.0000 900.0000
800.00 2,800.00 1,900.00 1,800.00

22 UNDERDRAIN PIPE 150 MM DIAM.
1105.0000 m 27.0000 18.0000 9.8500 10.0000

29,835.00 19,890.00 10,884.25 11,050.00
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DRAINAGE
23 CL. III REINF. CONC. CULV. PIPE 1200 MM DIAM.

31.0000 m 1,100.0000 360.0000 370.0000 300.0000
34,100.00 11,160.00 11,470.00 9,300.00

24 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.
10.0000 m 100.0000 136.5000 150.0000 97.0000

1,000.00 1,365.00 1,500.00 970.00
STORM SEWER

25 CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 4,200.0000 4,700.0000 3,875.0000 3,400.0000

4,200.00 4,700.00 3,875.00 3,400.00
26 CATCH BASIN TYPE 1

23.0000 EACH 890.0000 900.0000 725.0000 700.0000
20,470.00 20,700.00 16,675.00 16,100.00

27 CATCH BASIN TYPE 2 1200 MM DIAM.
9.0000 EACH 1,600.0000 1,600.0000 1,550.0000 1,800.0000

14,400.00 14,400.00 13,950.00 16,200.00
28 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH 4,100.0000 3,000.0000 2,750.0000 3,000.0000
4,100.00 3,000.00 2,750.00 3,000.00

29 TESTING STORM SEWER PIPE
1142.0000 m 3.0000 5.0000 3.5000 4.0000

3,426.00 5,710.00 3,997.00 4,568.00
30 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

18.0000 m 125.0000 50.0000 43.7500 55.0000
2,250.00 900.00 787.50 990.00

31 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
1038.0000 m 60.0000 62.1000 39.0000 61.0000

62,280.00 64,459.80 40,482.00 63,318.00
32 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

35.0000 m 145.0000 90.0000 82.0000 96.0000
5,075.00 3,150.00 2,870.00 3,360.00

33 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
10.0000 m 36.0000 145.0000 125.0000 130.0000

360.00 1,450.00 1,250.00 1,300.00
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STORM SEWER
34 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

15.0000 m 80.0000 85.0000 75.0000 85.0000
1,200.00 1,275.00 1,125.00 1,275.00

35  TRENCH DRAIN
321.0000 m 300.0000 431.6500 250.0000 350.0000

96,300.00 138,559.65 80,250.00 112,350.00
SANITARY SEWER

36 SEWER CLEANOUT
1.0000 EACH 300.0000 200.0000 250.0000 250.0000

300.00 200.00 250.00 250.00
37 PVC SANITARY SEWER PIPE 150 MM DIAM.

80.0000 m 48.6000 76.7500 40.0000 65.0000
3,888.00 6,140.00 3,200.00 5,200.00

WATER LINES
38 BANK RUN GRAVEL FOR TRENCH BACKFILL

145.0000 m3 35.0000 20.0000 40.0000 27.0000
5,075.00 2,900.00 5,800.00 3,915.00

39 RESETTING EXISTING HYDRANT
2.0000 EACH 870.0000 1,520.0000 1,100.0000 1,300.0000

1,740.00 3,040.00 2,200.00 2,600.00
40  RESETTING WATER METER

6.0000 EACH 200.0000 500.0000 500.0000 400.0000
1,200.00 3,000.00 3,000.00 2,400.00

41  SERVICE CONNECTION 38 MM DIAM.
2.0000 EACH 500.0000 680.0000 1,500.0000 750.0000

1,000.00 1,360.00 3,000.00 1,500.00
42 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

195.0000 m 90.0000 78.0000 70.0000 75.0000
17,550.00 15,210.00 13,650.00 14,625.00

43  PVC PIPE FOR WATER DISTRIBUTION 38 MM DIAM.
180.0000 m 30.0000 21.1500 22.0000 20.0000

5,400.00 3,807.00 3,960.00 3,600.00
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SURFACING
44 CRUSHED SURFACING BASE COURSE

8655.0000 t 12.5000 15.0000 12.5000 14.0000
108,187.50 129,825.00 108,187.50 121,170.00

LIQUID ASPHALT
45 ASPHALT FOR TACK COAT

0.9000 t 600.0000 350.0000 355.0000 1,200.0000
540.00 315.00 319.50 1,080.00

46 ANTI-STRIPPING ADDITIVE
EST.

3,045.00 3,045.00 3,045.00 3,045.00
ASPHALT TREATED BASE

47 ASPHALT TREATED PERMEABLE BASE
500.0000 t 45.0000 35.0000 33.5000 35.0000

22,500.00 17,500.00 16,750.00 17,500.00
CEMENT CONCRETE PAVEMENT

48 CEMENT CONC. PAVEMENT
3420.0000 m2 39.5000 23.5000 23.5000 22.0000

135,090.00 80,370.00 80,370.00 75,240.00
49  FURNISHING 14-DAY CONC. FOR CEMENT CONC. PAVEMENT

960.0000 m3 20.0000 96.0000 80.0000 100.0000
19,200.00 92,160.00 76,800.00 96,000.00

ASPHALT CONCRETE PAVEMENT
50 PLANING BITUMINOUS PAVEMENT

630.0000 m2 12.0000 8.0000 7.5000 7.0000
7,560.00 5,040.00 4,725.00 4,410.00

51 ASPHALT CONC. PAVEMENT CL. B PG 58-22
6190.0000 t 44.0000 32.1500 33.5000 36.0000

272,360.00 199,008.50 207,365.00 222,840.00
52 SOIL RESIDUAL HERBICIDE

30290.0000 m2 0.2200 0.2500 0.2500 0.2000
6,663.80 7,572.50 7,572.50 6,058.00
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IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S.
101,000.00 88,112.00 135,000.00 90,000.00

EROSION CONTROL AND PLANTING
54 TOPSOIL TYPE A

4590.0000 m3 30.0000 25.2500 25.0000 24.0000
137,700.00 115,897.50 114,750.00 110,160.00

55 SEEDING, FERTILIZING, AND MULCHING
0.6700 ha 3,000.0000 3,088.0000 2,200.0000 3,100.0000

2,010.00 2,068.96 1,474.00 2,077.00
56 SEEDED LAWN INSTALLATION

900.0000 m2 1.2500 0.7000 3.1000 0.8000
1,125.00 630.00 2,790.00 720.00

57 LAWN MOWING
900.0000 m2 0.0700 0.1500 1.5000 0.1500

63.00 135.00 1,350.00 135.00
58 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
110,000.00 110,000.00 110,000.00 110,000.00

59 SOIL AMENDMENT
195.0000 m3 70.0000 27.3100 40.0000 28.0000

13,650.00 5,325.45 7,800.00 5,460.00
60 PSIPE DOUGLAS FIR 2.4M. HT

49.0000 EACH 85.0000 95.9000 105.0000 100.0000
4,165.00 4,699.10 5,145.00 4,900.00

61 PSIPE WESTERN RED CEDAR 2.4M. HT.
245.0000 EACH 85.0000 92.7500 105.0000 100.0000

20,825.00 22,723.75 25,725.00 24,500.00
62 PSIPE NORWAY MAPLE 38MM CAL

205.0000 EACH 125.0000 146.6900 125.0000 150.0000
25,625.00 30,071.45 25,625.00 30,750.00

63 PSIPE RED OAK 38MM. CAL.
174.0000 EACH 125.0000 143.5000 125.0000 150.0000

21,750.00 24,969.00 21,750.00 26,100.00
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EROSION CONTROL AND PLANTING
64 PSIPE CALIFORNIA BAY LAUREL .6M HT.

252.0000 EACH 8.0000 38.1500 22.5000 40.0000
2,016.00 9,613.80 5,670.00 10,080.00

65 PSIPE JAPANESE HOLLY 6M HT.
1146.0000 EACH 10.0000 18.9000 18.5000 20.0000

11,460.00 21,659.40 21,201.00 22,920.00
66 PSIPE ROCK ROSE .6M HT.

810.0000 EACH 15.0000 17.5500 18.5000 20.0000
12,150.00 14,215.50 14,985.00 16,200.00

67 PSIPE KINNIKINNIC  NO. 1 CONT.
3030.0000 EACH 5.0000 4.5500 4.1000 5.0000

15,150.00 13,786.50 12,423.00 15,150.00
68 PSIPE COMPACT WINGED EUONYMUS  .6M HT.

296.0000 EACH 12.0000 23.5500 18.5000 24.0000
3,552.00 6,970.80 5,476.00 7,104.00

69 PSIPE OREGON ASH .5M HT.
64.0000 EACH 8.0000 3.6000 3.0000 4.0000

512.00 230.40 192.00 256.00
70 PSIPE CASCARA  .5M HT.

65.0000 EACH 8.0000 3.6000 3.1000 4.0000
520.00 234.00 201.50 260.00

71 PSIPE RED ELDERBERRY  .5M. HT.
60.0000 EACH 6.0000 3.6000 3.1000 4.0000

360.00 216.00 186.00 240.00
72 PSIPE RED-OSIER DOGWOOD .5M HT.

142.0000 EACH 6.0000 4.1500 3.1000 4.0000
852.00 589.30 440.20 568.00

73 PSIPE PACIFIC NINE BARK .5M HT.
68.0000 EACH 6.0000 3.9500 3.1000 4.0000

408.00 268.60 210.80 272.00
74 PSIPE INDIAN PLUM .5M HT.

150.0000 EACH 6.0000 6.2500 4.1000 6.0000
900.00 937.50 615.00 900.00
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EROSION CONTROL AND PLANTING
75 PSIPE THIMBLEBERRY

75.0000 EACH 6.0000 4.5000 3.1000 5.0000
450.00 337.50 232.50 375.00

76 SOD INSTALLATION
230.0000 m2 9.0000 5.8100 6.2000 6.0000

2,070.00 1,336.30 1,426.00 1,380.00
77 FERTILIZER - GRANULAR

25.0000 kg 5.0000 42.0000 2.0000 47.0000
125.00 1,050.00 50.00 1,175.00

78 BARK OR WOOD CHIP MULCH
525.0000 m3 80.0000 27.8000 25.0000 30.0000

42,000.00 14,595.00 13,125.00 15,750.00
79  BARK TRAIL

385.0000 m 13.5000 31.2300 30.0000 42.0000
5,197.50 12,023.55 11,550.00 16,170.00

80  GEOTEXTILE FABRIC CHECK DAM
15.0000 EACH 100.0000 100.0000 250.0000 60.0000

1,500.00 1,500.00 3,750.00 900.00
TRAFFIC

81 CEMENT CONC. BARRIER CURB AND GUTTER
960.0000 m 26.0000 23.0000 34.0000 27.0000

24,960.00 22,080.00 32,640.00 25,920.00
82 CEMENT CONC. BARRIER CURB

270.0000 m 37.0000 26.0000 55.0000 35.0000
9,990.00 7,020.00 14,850.00 9,450.00

83 INTEGRAL CEMENT CONC. BARRIER CURB
670.0000 m 28.0000 31.0000 30.0000 26.0000

18,760.00 20,770.00 20,100.00 17,420.00
84 EXTRUDED CURB

2220.0000 m 16.5000 10.0000 10.2500 11.0000
36,630.00 22,200.00 22,755.00 24,420.00

85 PRECAST CEMENT CONC. BUMPER CURB
132.0000 EACH 33.0000 54.0000 55.0000 60.0000

4,356.00 7,128.00 7,260.00 7,920.00
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TRAFFIC
86 TEMPORARY CONC. BARRIER

625.0000 m 35.0000 36.5000 35.7500 36.0000
21,875.00 22,812.50 22,343.75 22,500.00

87 RESETTING CONC. BARRIER
550.0000 m 14.0000 8.5000 8.2000 15.0000

7,700.00 4,675.00 4,510.00 8,250.00
88 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 5,000.0000 3,250.0000 3,400.0000 5,000.0000
10,000.00 6,500.00 6,800.00 10,000.00

89 RESETTING IMPACT ATTENUATOR
1.0000 EACH 2,500.0000 1,200.0000 1,100.0000 1,000.0000

2,500.00 1,200.00 1,100.00 1,000.00
90 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

91 PAINT STRIPE
5455.0000 m 0.3500 0.8000 0.8500 0.9000

1,909.25 4,364.00 4,636.75 4,909.50
92 PLASTIC GORE STRIPE

80.0000 m 3.5000 3.3000 3.5000 3.5000
280.00 264.00 280.00 280.00

93 PLASTIC CROSSWALK STRIPE
460.0000 m2 19.0000 16.5000 17.0000 17.0000

8,740.00 7,590.00 7,820.00 7,820.00
94 PLASTIC STOP BAR

40.0000 m 8.3500 9.0000 9.2500 10.0000
334.00 360.00 370.00 400.00

95 PLASTIC TRAFFIC ARROW
14.0000 EACH 45.0000 45.0000 50.0000 45.0000

630.00 630.00 700.00 630.00
96 PAINTED HANDICAPPED PARKING STALL SYMBOL

14.0000 EACH 18.0000 35.0000 40.0000 40.0000
252.00 490.00 560.00 560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

SCARSELLA BROS. INC. SCOCCOLO CONSTRUCTION INC. MID-MOUNTAIN CONTRACTORS, INC.
19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
KENT WA  98032-1240 98033-6391

PROJECT : SEATTLE   WA  981680388 SEATTLE   WA  981882101 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

TRAFFIC
97 PAINTED CYCLE DETECTOR SYMBOL

6.0000 EACH 50.0000 50.0000 55.0000 55.0000
300.00 300.00 330.00 330.00

98  PAINTED COMPACT PARKING STALL WORD
112.0000 EACH 40.0000 8.0000 10.0000 9.0000

4,480.00 896.00 1,120.00 1,008.00
99 PERMANENT SIGNING

L.S.
17,510.00 13,700.00 14,500.00 15,000.00

100 ILLUMINATION SYSTEM SAD 4310
L.S.

182,400.00 160,000.00 164,000.00 190,000.00
101 ILLUMINATION SYSTEM SAD 4317

L.S.
53,800.00 50,600.00 52,275.00 45,000.00

102 ILLUMINATION SYSTEM CHURCH PARKING LOT
L.S.

6,300.00 6,200.00 6,500.00 4,000.00
103 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM

L.S.
101,000.00 94,000.00 96,000.00 130,000.00

104 TRAFFIC SIGNAL CONTROL SYSTEM
L.S.

13,000.00 14,000.00 14,500.00 21,000.00
105  BUSINESS PLATFORM ELECTRIC SYSTEM

L.S.
6,500.00 14,000.00 14,500.00 21,000.00

106 SEQUENTIAL ARROW SIGN
1350.0000 HR 6.0000 4.0000 5.0000 5.0000

8,100.00 5,400.00 6,750.00 6,750.00
107 TYPE III BARRICADE

10.0000 EACH 150.0000 250.0000 225.0000 100.0000
1,500.00 2,500.00 2,250.00 1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

SCARSELLA BROS. INC. SCOCCOLO CONSTRUCTION INC. MID-MOUNTAIN CONTRACTORS, INC.
19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
KENT WA  98032-1240 98033-6391

PROJECT : SEATTLE   WA  981680388 SEATTLE   WA  981882101 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

TRAFFIC
108 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
3,600.00 3,000.00 2,500.00 5,000.00

109 TRAFFIC CONTROL LABOR
500.0000 HR 30.0000 35.0000 30.0000 31.0000

15,000.00 17,500.00 15,000.00 15,500.00
110 TRAFFIC CONTROL VEHICLE

20.0000 DAY 75.0000 60.0000 80.0000 50.0000
1,500.00 1,200.00 1,600.00 1,000.00

111 TRAFFIC CONTROL SUPERVISOR
100.0000 HR 32.0000 40.0000 35.0000 33.0000

3,200.00 4,000.00 3,500.00 3,300.00
112 CONSTRUCTION SIGNS CLASS A

11.0000 m2 110.0000 215.0000 175.0000 115.0000
1,210.00 2,365.00 1,925.00 1,265.00

OTHER ITEMS
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1797.0000 m3 8.0000 5.0000 16.5000 6.0000
14,376.00 8,985.00 29,650.50 10,782.00

114 SHORING OR EXTRA EXCAVATION CLASS B
135.0000 m2 3.5000 5.0000 10.0000 2.0000

472.50 675.00 1,350.00 270.00
115 GRAVEL BACKFILL FOR DRAIN

130.0000 m3 17.0000 38.5000 58.0000 42.0000
2,210.00 5,005.00 7,540.00 5,460.00

116 CONTROLLED DENSITY FILL
21.0000 m3 40.0000 130.0000 75.0000 100.0000

840.00 2,730.00 1,575.00 2,100.00
117 PLUGGING EXISTING PIPE

7.0000 EACH 350.0000 150.0000 200.0000 60.0000
2,450.00 1,050.00 1,400.00 420.00

118 ROADWAY SURVEYING
L.S.

22,000.00 25,000.00 43,500.00 60,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

SCARSELLA BROS. INC. SCOCCOLO CONSTRUCTION INC. MID-MOUNTAIN CONTRACTORS, INC.
19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
KENT WA  98032-1240 98033-6391

PROJECT : SEATTLE   WA  981680388 SEATTLE   WA  981882101 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

OTHER ITEMS
119 CEMENT CONC. SIDEWALK

3735.0000 m2 25.0000 23.0000 26.0000 21.0000
93,375.00 85,905.00 97,110.00 78,435.00

120 CHAIN LINK FENCE TYPE 1
770.0000 m 55.0000 42.1000 43.0000 47.0000

42,350.00 32,417.00 33,110.00 36,190.00
121 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 600.0000 825.0000 675.0000 800.0000
1,200.00 1,650.00 1,350.00 1,600.00

122 WIRE FENCE TYPE 2
170.0000 m 15.0000 8.5800 12.0000 17.0000

2,550.00 1,458.60 2,040.00 2,890.00
123 ADJUST MANHOLE

1.0000 EACH 500.0000 500.0000 300.0000 300.0000
500.00 500.00 300.00 300.00

124 ADJUST VALVE BOX
1.0000 EACH 300.0000 250.0000 150.0000 160.0000

300.00 250.00 150.00 160.00
125  PLANTER WALL

105.0000 m 125.0000 183.0000 170.0000 160.0000
13,125.00 19,215.00 17,850.00 16,800.00

126 ROADSIDE CLEANUP
EST.

20,000.00 20,000.00 20,000.00 20,000.00
127 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
4,000.00 4,000.00 4,000.00 4,000.00

128 CREDIT/DEBITS - MINOR CHANGES
CALC

-1.00 -1.00 -1.00 -1.00
129 FIELD OFFICE BUILDING

L.S.
13,000.00 3,500.00 4,500.00 9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

SCARSELLA BROS. INC. SCOCCOLO CONSTRUCTION INC. MID-MOUNTAIN CONTRACTORS, INC.
19460 84TH AVE S 2825 S 154TH ST 825 5TH AVE
KENT WA  98032-1240 98033-6391

PROJECT : SEATTLE   WA  981680388 SEATTLE   WA  981882101 KIRKLAND   WA  980832909

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100390

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

OTHER ITEMS
130 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

1280.0000 m 12.0000 10.0000 12.0000 15.0000
15,360.00 12,800.00 15,360.00 19,200.00

131 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1990.0000 m2 4.0000 2.5000 1.0000 7.0000

7,960.00 4,975.00 1,990.00 13,930.00
132  CONSTRUCTION FENCE

225.0000 m 8.0000 5.0000 5.0000 14.0000
1,800.00 1,125.00 1,125.00 3,150.00

133 MAILBOX SUPPORT TYPE 1S
3.0000 EACH 275.0000 150.0000 200.0000 140.0000

825.00 450.00 600.00 420.00

CONTRACT TOTAL $3,305,422.55 $3,086,274.66 $3,130,012.50 $3,153,213.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

PREPARATION
1 MOBILIZATION

L.S.
300,000.00 216,600.00 174,016.63 128,000.00

2 CLEARING AND GRUBBING
4.3000 ha 11,000.0000 4,900.0000 7,163.0000 10,000.0000

47,300.00 21,070.00 30,800.90 43,000.00
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 550.0000 210.0000 250.0000 250.0000
3,850.00 1,470.00 1,750.00 1,750.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S.

17,500.00 41,000.00 43,600.00 75,000.00
5 REMOVING CEMENT CONC. CURB AND GUTTER

580.0000 m 27.5000 4.0000 7.7000 6.0000
15,950.00 2,320.00 4,466.00 3,480.00

6 REMOVING ASPHALT CONC. PAVEMENT
250.0000 m2 30.0000 9.5000 6.2300 10.0000

7,500.00 2,375.00 1,557.50 2,500.00
7 REMOVING TRAFFIC ISLAND

140.0000 m2 16.0000 16.5000 44.1200 15.0000
2,240.00 2,310.00 6,176.80 2,100.00

8 REMOVING PAINT STRIPE
2045.0000 m 1.0000 1.6000 1.7600 1.7000

2,045.00 3,272.00 3,599.20 3,476.50
9 REMOVING WIRE FENCE

2690.0000 m 3.0000 3.0000 3.3000 4.0000
8,070.00 8,070.00 8,877.00 10,760.00

10  REMOVING WATER METER
3.0000 EACH 200.0000 460.0000 250.0000 250.0000

600.00 1,380.00 750.00 750.00
11  SAWCUTTING

120.0000 m 1.5000 6.5000 7.5800 10.0000
180.00 780.00 909.60 1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

GRADING
12 ROADWAY EXCAVATION INCL. HAUL

22580.0000 m3 7.3000 14.0000 11.7400 13.0000
164,834.00 316,120.00 265,089.20 293,540.00

13  POND EXCAVATION INCL. HAUL
3440.0000 m3 17.0000 14.2500 4.0000 20.0000

58,480.00 49,020.00 13,760.00 68,800.00
14 GRAVEL BORROW INCL. HAUL

37910.0000 t 8.0000 9.6500 11.5900 10.0000
303,280.00 365,831.50 439,376.90 379,100.00

15 EMBANKMENT COMPACTION
19320.0000 m3 4.7500 1.0000 0.8300 1.2500

91,770.00 19,320.00 16,035.60 24,150.00
DRAINAGE

16 DITCH EXCAVATION INCL. HAUL
855.0000 m3 7.0000 21.0000 7.1000 20.0000

5,985.00 17,955.00 6,070.50 17,100.00
17 HAND PLACED RIPRAP

220.0000 m3 40.0000 87.0000 66.9200 60.0000
8,800.00 19,140.00 14,722.40 13,200.00

18  THREE MAN ROCK
12.0000 t 200.0000 170.0000 63.3200 50.0000

2,400.00 2,040.00 759.84 600.00
19 QUARRY SPALLS

137.0000 t 27.0000 50.0000 15.7300 45.0000
3,699.00 6,850.00 2,155.01 6,165.00

20 FLARED END SECTION 450 MM DIAM.
2.0000 EACH 350.0000 165.0000 383.9000 500.0000

700.00 330.00 767.80 1,000.00
21 FLARED END SECTION 1200 MM DIAM.

2.0000 EACH 400.0000 825.0000 996.9600 1,200.0000
800.00 1,650.00 1,993.92 2,400.00

22 UNDERDRAIN PIPE 150 MM DIAM.
1105.0000 m 27.0000 7.5000 28.3800 18.0000

29,835.00 8,287.50 31,359.90 19,890.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

DRAINAGE
23 CL. III REINF. CONC. CULV. PIPE 1200 MM DIAM.

31.0000 m 1,100.0000 315.0000 310.6100 500.0000
34,100.00 9,765.00 9,628.91 15,500.00

24 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.
10.0000 m 100.0000 100.0000 72.7600 200.0000

1,000.00 1,000.00 727.60 2,000.00
STORM SEWER

25 CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 4,200.0000 4,100.0000 4,094.0800 6,500.0000

4,200.00 4,100.00 4,094.08 6,500.00
26 CATCH BASIN TYPE 1

23.0000 EACH 890.0000 770.0000 774.9600 900.0000
20,470.00 17,710.00 17,824.08 20,700.00

27 CATCH BASIN TYPE 2 1200 MM DIAM.
9.0000 EACH 1,600.0000 1,375.0000 1,558.4300 1,800.0000

14,400.00 12,375.00 14,025.87 16,200.00
28 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH 4,100.0000 2,790.0000 4,034.2400 3,300.0000
4,100.00 2,790.00 4,034.24 3,300.00

29 TESTING STORM SEWER PIPE
1142.0000 m 3.0000 3.5000 2.8500 2.0000

3,426.00 3,997.00 3,254.70 2,284.00
30 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

18.0000 m 125.0000 64.0000 42.4600 60.0000
2,250.00 1,152.00 764.28 1,080.00

31 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
1038.0000 m 60.0000 71.0000 51.5100 80.0000

62,280.00 73,698.00 53,467.38 83,040.00
32 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

35.0000 m 145.0000 95.0000 77.4100 100.0000
5,075.00 3,325.00 2,709.35 3,500.00

33 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
10.0000 m 36.0000 115.0000 115.9100 200.0000

360.00 1,150.00 1,159.10 2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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FEDERAL WAY PARK AND RIDE LOT #2
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TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

STORM SEWER
34 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

15.0000 m 80.0000 100.0000 55.3600 85.0000
1,200.00 1,500.00 830.40 1,275.00

35  TRENCH DRAIN
321.0000 m 300.0000 315.0000 300.1600 230.0000

96,300.00 101,115.00 96,351.36 73,830.00
SANITARY SEWER

36 SEWER CLEANOUT
1.0000 EACH 300.0000 250.0000 333.3100 250.0000

300.00 250.00 333.31 250.00
37 PVC SANITARY SEWER PIPE 150 MM DIAM.

80.0000 m 48.6000 100.0000 49.0400 80.0000
3,888.00 8,000.00 3,923.20 6,400.00

WATER LINES
38 BANK RUN GRAVEL FOR TRENCH BACKFILL

145.0000 m3 35.0000 20.0000 13.0900 25.0000
5,075.00 2,900.00 1,898.05 3,625.00

39 RESETTING EXISTING HYDRANT
2.0000 EACH 870.0000 825.0000 1,713.9400 1,500.0000

1,740.00 1,650.00 3,427.88 3,000.00
40  RESETTING WATER METER

6.0000 EACH 200.0000 440.0000 540.1300 250.0000
1,200.00 2,640.00 3,240.78 1,500.00

41  SERVICE CONNECTION 38 MM DIAM.
2.0000 EACH 500.0000 1,130.0000 906.8500 600.0000

1,000.00 2,260.00 1,813.70 1,200.00
42 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

195.0000 m 90.0000 77.5000 79.1900 70.0000
17,550.00 15,112.50 15,442.05 13,650.00

43  PVC PIPE FOR WATER DISTRIBUTION 38 MM DIAM.
180.0000 m 30.0000 41.0000 14.3800 35.0000

5,400.00 7,380.00 2,588.40 6,300.00
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

SURFACING
44 CRUSHED SURFACING BASE COURSE

8655.0000 t 12.5000 17.6000 16.2000 15.0000
108,187.50 152,328.00 140,211.00 129,825.00

LIQUID ASPHALT
45 ASPHALT FOR TACK COAT

0.9000 t 600.0000 350.0000 1,050.0000 1,200.0000
540.00 315.00 945.00 1,080.00

46 ANTI-STRIPPING ADDITIVE
EST.

3,045.00 3,045.00 3,045.00 3,045.00
ASPHALT TREATED BASE

47 ASPHALT TREATED PERMEABLE BASE
500.0000 t 45.0000 34.0000 33.9700 35.0000

22,500.00 17,000.00 16,985.00 17,500.00
CEMENT CONCRETE PAVEMENT

48 CEMENT CONC. PAVEMENT
3420.0000 m2 39.5000 23.5000 22.0500 29.0000

135,090.00 80,370.00 75,411.00 99,180.00
49  FURNISHING 14-DAY CONC. FOR CEMENT CONC. PAVEMENT

960.0000 m3 20.0000 96.0000 107.2100 75.0000
19,200.00 92,160.00 102,921.60 72,000.00

ASPHALT CONCRETE PAVEMENT
50 PLANING BITUMINOUS PAVEMENT

630.0000 m2 12.0000 9.0000 6.0500 8.0000
7,560.00 5,670.00 3,811.50 5,040.00

51 ASPHALT CONC. PAVEMENT CL. B PG 58-22
6190.0000 t 44.0000 32.0000 34.7000 35.0000

272,360.00 198,080.00 214,793.00 216,650.00
52 SOIL RESIDUAL HERBICIDE

30290.0000 m2 0.2200 0.1700 0.2600 0.2500
6,663.80 5,149.30 7,875.40 7,572.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S.
101,000.00 88,112.00 93,926.50 95,000.00

EROSION CONTROL AND PLANTING
54 TOPSOIL TYPE A

4590.0000 m3 30.0000 25.2500 26.9200 25.0000
137,700.00 115,897.50 123,562.80 114,750.00

55 SEEDING, FERTILIZING, AND MULCHING
0.6700 ha 3,000.0000 3,088.0000 3,291.7800 3,100.0000

2,010.00 2,068.96 2,205.49 2,077.00
56 SEEDED LAWN INSTALLATION

900.0000 m2 1.2500 0.7000 0.7500 0.8000
1,125.00 630.00 675.00 720.00

57 LAWN MOWING
900.0000 m2 0.0700 0.1500 0.1600 3.2500

63.00 135.00 144.00 2,925.00
58 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
110,000.00 110,000.00 110,000.00 110,000.00

59 SOIL AMENDMENT
195.0000 m3 70.0000 27.3000 29.1100 29.0000

13,650.00 5,323.50 5,676.45 5,655.00
60 PSIPE DOUGLAS FIR 2.4M. HT

49.0000 EACH 85.0000 95.9000 102.2300 75.0000
4,165.00 4,699.10 5,009.27 3,675.00

61 PSIPE WESTERN RED CEDAR 2.4M. HT.
245.0000 EACH 85.0000 92.7500 98.8700 75.0000

20,825.00 22,723.75 24,223.15 18,375.00
62 PSIPE NORWAY MAPLE 38MM CAL

205.0000 EACH 125.0000 147.0000 156.3700 190.0000
25,625.00 30,135.00 32,055.85 38,950.00

63 PSIPE RED OAK 38MM. CAL.
174.0000 EACH 125.0000 143.5000 152.9700 200.0000

21,750.00 24,969.00 26,616.78 34,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

EROSION CONTROL AND PLANTING
64 PSIPE CALIFORNIA BAY LAUREL .6M HT.

252.0000 EACH 8.0000 38.1500 40.6700 31.0000
2,016.00 9,613.80 10,248.84 7,812.00

65 PSIPE JAPANESE HOLLY 6M HT.
1146.0000 EACH 10.0000 18.9000 20.1500 20.0000

11,460.00 21,659.40 23,091.90 22,920.00
66 PSIPE ROCK ROSE .6M HT.

810.0000 EACH 15.0000 17.5500 18.7100 18.0000
12,150.00 14,215.50 15,155.10 14,580.00

67 PSIPE KINNIKINNIC  NO. 1 CONT.
3030.0000 EACH 5.0000 4.5500 4.8500 6.2500

15,150.00 13,786.50 14,695.50 18,937.50
68 PSIPE COMPACT WINGED EUONYMUS  .6M HT.

296.0000 EACH 12.0000 23.5500 25.1000 25.0000
3,552.00 6,970.80 7,429.60 7,400.00

69 PSIPE OREGON ASH .5M HT.
64.0000 EACH 8.0000 3.6000 3.8400 4.1500

512.00 230.40 245.76 265.60
70 PSIPE CASCARA  .5M HT.

65.0000 EACH 8.0000 3.6000 3.8400 4.1500
520.00 234.00 249.60 269.75

71 PSIPE RED ELDERBERRY  .5M. HT.
60.0000 EACH 6.0000 3.6000 3.8400 5.0500

360.00 216.00 230.40 303.00
72 PSIPE RED-OSIER DOGWOOD .5M HT.

142.0000 EACH 6.0000 4.1500 4.4200 4.1500
852.00 589.30 627.64 589.30

73 PSIPE PACIFIC NINE BARK .5M HT.
68.0000 EACH 6.0000 3.9500 4.2100 5.0500

408.00 268.60 286.28 343.40
74 PSIPE INDIAN PLUM .5M HT.

150.0000 EACH 6.0000 6.2500 6.6600 5.0500
900.00 937.50 999.00 757.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

EROSION CONTROL AND PLANTING
75 PSIPE THIMBLEBERRY

75.0000 EACH 6.0000 4.5000 4.8000 4.1500
450.00 337.50 360.00 311.25

76 SOD INSTALLATION
230.0000 m2 9.0000 5.8500 6.1900 7.2500

2,070.00 1,345.50 1,423.70 1,667.50
77 FERTILIZER - GRANULAR

25.0000 kg 5.0000 42.0000 44.7700 5.0000
125.00 1,050.00 1,119.25 125.00

78 BARK OR WOOD CHIP MULCH
525.0000 m3 80.0000 27.8000 29.6300 32.0000

42,000.00 14,595.00 15,555.75 16,800.00
79  BARK TRAIL

385.0000 m 13.5000 35.0000 33.2900 20.0000
5,197.50 13,475.00 12,816.65 7,700.00

80  GEOTEXTILE FABRIC CHECK DAM
15.0000 EACH 100.0000 110.0000 78.7700 35.0000

1,500.00 1,650.00 1,181.55 525.00
TRAFFIC

81 CEMENT CONC. BARRIER CURB AND GUTTER
960.0000 m 26.0000 23.0000 30.1100 35.0000

24,960.00 22,080.00 28,905.60 33,600.00
82 CEMENT CONC. BARRIER CURB

270.0000 m 37.0000 26.0000 33.5700 35.0000
9,990.00 7,020.00 9,063.90 9,450.00

83 INTEGRAL CEMENT CONC. BARRIER CURB
670.0000 m 28.0000 31.0000 33.0500 30.0000

18,760.00 20,770.00 22,143.50 20,100.00
84 EXTRUDED CURB

2220.0000 m 16.5000 10.0000 10.5000 11.0000
36,630.00 22,200.00 23,310.00 24,420.00

85 PRECAST CEMENT CONC. BUMPER CURB
132.0000 EACH 33.0000 54.0000 56.7000 55.0000

4,356.00 7,128.00 7,484.40 7,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

TRAFFIC
86 TEMPORARY CONC. BARRIER

625.0000 m 35.0000 34.5000 35.4900 35.0000
21,875.00 21,562.50 22,181.25 21,875.00

87 RESETTING CONC. BARRIER
550.0000 m 14.0000 7.5000 9.5600 8.0000

7,700.00 4,125.00 5,258.00 4,400.00
88 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 5,000.0000 2,900.0000 5,250.0000 3,000.0000
10,000.00 5,800.00 10,500.00 6,000.00

89 RESETTING IMPACT ATTENUATOR
1.0000 EACH 2,500.0000 950.0000 735.0000 1,000.0000

2,500.00 950.00 735.00 1,000.00
90 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00 5,000.00

91 PAINT STRIPE
5455.0000 m 0.3500 0.8000 0.8400 0.8500

1,909.25 4,364.00 4,582.20 4,636.75
92 PLASTIC GORE STRIPE

80.0000 m 3.5000 3.3000 3.4700 3.5000
280.00 264.00 277.60 280.00

93 PLASTIC CROSSWALK STRIPE
460.0000 m2 19.0000 16.5000 17.3300 17.0000

8,740.00 7,590.00 7,971.80 7,820.00
94 PLASTIC STOP BAR

40.0000 m 8.3500 9.0000 9.4500 10.0000
334.00 360.00 378.00 400.00

95 PLASTIC TRAFFIC ARROW
14.0000 EACH 45.0000 45.0000 47.2500 50.0000

630.00 630.00 661.50 700.00
96 PAINTED HANDICAPPED PARKING STALL SYMBOL

14.0000 EACH 18.0000 35.0000 36.7500 40.0000
252.00 490.00 514.50 560.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

TRAFFIC
97 PAINTED CYCLE DETECTOR SYMBOL

6.0000 EACH 50.0000 50.0000 52.5000 55.0000
300.00 300.00 315.00 330.00

98  PAINTED COMPACT PARKING STALL WORD
112.0000 EACH 40.0000 8.0000 8.4000 10.0000

4,480.00 896.00 940.80 1,120.00
99 PERMANENT SIGNING

L.S.
17,510.00 13,700.00 5,916.96 10,000.00

100 ILLUMINATION SYSTEM SAD 4310
L.S.

182,400.00 160,000.00 172,822.53 170,000.00
101 ILLUMINATION SYSTEM SAD 4317

L.S.
53,800.00 50,600.00 57,175.43 45,000.00

102 ILLUMINATION SYSTEM CHURCH PARKING LOT
L.S.

6,300.00 6,200.00 7,240.20 5,000.00
103 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM

L.S.
101,000.00 94,000.00 91,828.63 105,000.00

104 TRAFFIC SIGNAL CONTROL SYSTEM
L.S.

13,000.00 14,000.00 24,268.32 31,000.00
105  BUSINESS PLATFORM ELECTRIC SYSTEM

L.S.
6,500.00 14,000.00 18,654.83 11,000.00

106 SEQUENTIAL ARROW SIGN
1350.0000 HR 6.0000 5.0000 5.3600 5.0000

8,100.00 6,750.00 7,236.00 6,750.00
107 TYPE III BARRICADE

10.0000 EACH 150.0000 225.0000 187.5000 250.0000
1,500.00 2,250.00 1,875.00 2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

TRAFFIC
108 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
3,600.00 1,500.00 3,750.00 10,000.00

109 TRAFFIC CONTROL LABOR
500.0000 HR 30.0000 30.0000 33.4800 35.0000

15,000.00 15,000.00 16,740.00 17,500.00
110 TRAFFIC CONTROL VEHICLE

20.0000 DAY 75.0000 80.0000 107.1400 150.0000
1,500.00 1,600.00 2,142.80 3,000.00

111 TRAFFIC CONTROL SUPERVISOR
100.0000 HR 32.0000 45.0000 34.5500 50.0000

3,200.00 4,500.00 3,455.00 5,000.00
112 CONSTRUCTION SIGNS CLASS A

11.0000 m2 110.0000 100.0000 176.7900 45.0000
1,210.00 1,100.00 1,944.69 495.00

OTHER ITEMS
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1797.0000 m3 8.0000 16.0000 14.8100 16.0000
14,376.00 28,752.00 26,613.57 28,752.00

114 SHORING OR EXTRA EXCAVATION CLASS B
135.0000 m2 3.5000 1.0000 3.8900 5.0000

472.50 135.00 525.15 675.00
115 GRAVEL BACKFILL FOR DRAIN

130.0000 m3 17.0000 42.0500 25.7200 25.0000
2,210.00 5,466.50 3,343.60 3,250.00

116 CONTROLLED DENSITY FILL
21.0000 m3 40.0000 145.0000 51.8600 95.0000

840.00 3,045.00 1,089.06 1,995.00
117 PLUGGING EXISTING PIPE

7.0000 EACH 350.0000 100.0000 193.4100 100.0000
2,450.00 700.00 1,353.87 700.00

118 ROADWAY SURVEYING
L.S.

22,000.00 40,000.00 56,700.00 60,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

OTHER ITEMS
119 CEMENT CONC. SIDEWALK

3735.0000 m2 25.0000 23.0000 26.8900 33.0000
93,375.00 85,905.00 100,434.15 123,255.00

120 CHAIN LINK FENCE TYPE 1
770.0000 m 55.0000 35.2000 37.8700 37.0000

42,350.00 27,104.00 29,159.90 28,490.00
121 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 600.0000 1,000.0000 1,516.2000 500.0000
1,200.00 2,000.00 3,032.40 1,000.00

122 WIRE FENCE TYPE 2
170.0000 m 15.0000 22.0000 9.6000 22.0000

2,550.00 3,740.00 1,632.00 3,740.00
123 ADJUST MANHOLE

1.0000 EACH 500.0000 250.0000 262.5000 250.0000
500.00 250.00 262.50 250.00

124 ADJUST VALVE BOX
1.0000 EACH 300.0000 200.0000 168.0000 200.0000

300.00 200.00 168.00 200.00
125  PLANTER WALL

105.0000 m 125.0000 200.0000 195.0800 175.0000
13,125.00 21,000.00 20,483.40 18,375.00

126 ROADSIDE CLEANUP
EST.

20,000.00 20,000.00 20,000.00 20,000.00
127 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
4,000.00 4,000.00 4,000.00 4,000.00

128 CREDIT/DEBITS - MINOR CHANGES
CALC

-1.00 -1.00 -1.00 -1.00
129 FIELD OFFICE BUILDING

L.S.
13,000.00 5,000.00 14,858.72 15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

TUCCI & SONS, INC. LLOYD ENTERPRISES GARY MERLINO CONSTRUCTION CO., INC.
4224 WALLER RD E 2102 S 341ST PL 9125 10TH AVE S

98003-6862

PROJECT : TACOMA   WA  984431099 FEDERAL WAY   WA  980033889 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 100418 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

OTHER ITEMS
130 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

1280.0000 m 12.0000 18.0000 11.4600 13.0000
15,360.00 23,040.00 14,668.80 16,640.00

131 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1990.0000 m2 4.0000 6.4000 1.7700 2.5000

7,960.00 12,736.00 3,522.30 4,975.00
132  CONSTRUCTION FENCE

225.0000 m 8.0000 8.0000 10.8600 7.0000
1,800.00 1,800.00 2,443.50 1,575.00

133 MAILBOX SUPPORT TYPE 1S
3.0000 EACH 275.0000 250.0000 251.5900 125.0000

825.00 750.00 754.77 375.00

CONTRACT TOTAL $3,305,422.55 $3,243,398.41 $3,276,261.86 $3,349,664.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

THOMCO CONST., INC GLACIER CONSTRUCTION & EQUIPMENT
18930 66TH AVE NE 16623 - 8TH AVE S

PROJECT : ARLINGTON   WA  982238702 SEATTLE   WA  981481552

COUNTY(S) : KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
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06/18/1999
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DOT_RGGB05

PREPARATION
1 MOBILIZATION

L.S.
300,000.00 255,000.00 360,000.00

2 CLEARING AND GRUBBING
4.3000 ha 11,000.0000 10,500.0000 38,000.0000

47,300.00 45,150.00 163,400.00
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 550.0000 250.0000 500.0000
3,850.00 1,750.00 3,500.00

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S.

17,500.00 45,000.00 30,000.00
5 REMOVING CEMENT CONC. CURB AND GUTTER

580.0000 m 27.5000 8.0000 15.0000
15,950.00 4,640.00 8,700.00

6 REMOVING ASPHALT CONC. PAVEMENT
250.0000 m2 30.0000 8.0000 13.0000

7,500.00 2,000.00 3,250.00
7 REMOVING TRAFFIC ISLAND

140.0000 m2 16.0000 8.0000 20.0000
2,240.00 1,120.00 2,800.00

8 REMOVING PAINT STRIPE
2045.0000 m 1.0000 1.8500 1.6000

2,045.00 3,783.25 3,272.00
9 REMOVING WIRE FENCE

2690.0000 m 3.0000 7.0000 3.0000
8,070.00 18,830.00 8,070.00

10  REMOVING WATER METER
3.0000 EACH 200.0000 200.0000 250.0000

600.00 600.00 750.00
11  SAWCUTTING

120.0000 m 1.5000 12.0000 7.0000
180.00 1,440.00 840.00
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GRADING
12 ROADWAY EXCAVATION INCL. HAUL

22580.0000 m3 7.3000 9.0000 14.0000
164,834.00 203,220.00 316,120.00

13  POND EXCAVATION INCL. HAUL
3440.0000 m3 17.0000 10.0000 20.0000

58,480.00 34,400.00 68,800.00
14 GRAVEL BORROW INCL. HAUL

37910.0000 t 8.0000 10.8500 9.0000
303,280.00 411,323.50 341,190.00

15 EMBANKMENT COMPACTION
19320.0000 m3 4.7500 2.2500 1.0000

91,770.00 43,470.00 19,320.00
DRAINAGE

16 DITCH EXCAVATION INCL. HAUL
855.0000 m3 7.0000 10.0000 18.0000

5,985.00 8,550.00 15,390.00
17 HAND PLACED RIPRAP

220.0000 m3 40.0000 35.0000 50.0000
8,800.00 7,700.00 11,000.00

18  THREE MAN ROCK
12.0000 t 200.0000 50.0000 100.0000

2,400.00 600.00 1,200.00
19 QUARRY SPALLS

137.0000 t 27.0000 28.0000 50.0000
3,699.00 3,836.00 6,850.00

20 FLARED END SECTION 450 MM DIAM.
2.0000 EACH 350.0000 375.0000 500.0000

700.00 750.00 1,000.00
21 FLARED END SECTION 1200 MM DIAM.

2.0000 EACH 400.0000 1,400.0000 1,500.0000
800.00 2,800.00 3,000.00

22 UNDERDRAIN PIPE 150 MM DIAM.
1105.0000 m 27.0000 8.4000 20.0000

29,835.00 9,282.00 22,100.00
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DRAINAGE
23 CL. III REINF. CONC. CULV. PIPE 1200 MM DIAM.

31.0000 m 1,100.0000 450.0000 350.0000
34,100.00 13,950.00 10,850.00

24 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.
10.0000 m 100.0000 225.0000 175.0000

1,000.00 2,250.00 1,750.00
STORM SEWER

25 CATCH BASIN TYPE 2 1800 MM DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 4,200.0000 5,300.0000 6,000.0000

4,200.00 5,300.00 6,000.00
26 CATCH BASIN TYPE 1

23.0000 EACH 890.0000 775.0000 1,000.0000
20,470.00 17,825.00 23,000.00

27 CATCH BASIN TYPE 2 1200 MM DIAM.
9.0000 EACH 1,600.0000 1,850.0000 2,000.0000

14,400.00 16,650.00 18,000.00
28 CATCH BASIN TYPE 2 1800 MM DIAM.

1.0000 EACH 4,100.0000 4,200.0000 4,000.0000
4,100.00 4,200.00 4,000.00

29 TESTING STORM SEWER PIPE
1142.0000 m 3.0000 2.5000 5.0000

3,426.00 2,855.00 5,710.00
30 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

18.0000 m 125.0000 96.0000 70.0000
2,250.00 1,728.00 1,260.00

31 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
1038.0000 m 60.0000 90.0000 76.0000

62,280.00 93,420.00 78,888.00
32 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

35.0000 m 145.0000 120.0000 120.0000
5,075.00 4,200.00 4,200.00

33 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
10.0000 m 36.0000 200.0000 175.0000

360.00 2,000.00 1,750.00
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STORM SEWER
34 SOLID WALL PVC STORM SEWER PIPE 300 MM DIAM.

15.0000 m 80.0000 90.0000 76.0000
1,200.00 1,350.00 1,140.00

35  TRENCH DRAIN
321.0000 m 300.0000 386.0000 375.0000

96,300.00 123,906.00 120,375.00
SANITARY SEWER

36 SEWER CLEANOUT
1.0000 EACH 300.0000 750.0000 1,000.0000

300.00 750.00 1,000.00
37 PVC SANITARY SEWER PIPE 150 MM DIAM.

80.0000 m 48.6000 60.0000 75.0000
3,888.00 4,800.00 6,000.00

WATER LINES
38 BANK RUN GRAVEL FOR TRENCH BACKFILL

145.0000 m3 35.0000 18.0000 50.0000
5,075.00 2,610.00 7,250.00

39 RESETTING EXISTING HYDRANT
2.0000 EACH 870.0000 950.0000 1,000.0000

1,740.00 1,900.00 2,000.00
40  RESETTING WATER METER

6.0000 EACH 200.0000 375.0000 500.0000
1,200.00 2,250.00 3,000.00

41  SERVICE CONNECTION 38 MM DIAM.
2.0000 EACH 500.0000 450.0000 1,000.0000

1,000.00 900.00 2,000.00
42 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

195.0000 m 90.0000 87.0000 75.0000
17,550.00 16,965.00 14,625.00

43  PVC PIPE FOR WATER DISTRIBUTION 38 MM DIAM.
180.0000 m 30.0000 30.0000 25.0000

5,400.00 5,400.00 4,500.00
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SURFACING
44 CRUSHED SURFACING BASE COURSE

8655.0000 t 12.5000 18.5000 18.0000
108,187.50 160,117.50 155,790.00

LIQUID ASPHALT
45 ASPHALT FOR TACK COAT

0.9000 t 600.0000 400.0000 1,000.0000
540.00 360.00 900.00

46 ANTI-STRIPPING ADDITIVE
EST.

3,045.00 3,045.00 3,045.00
ASPHALT TREATED BASE

47 ASPHALT TREATED PERMEABLE BASE
500.0000 t 45.0000 39.0000 33.0000

22,500.00 19,500.00 16,500.00
CEMENT CONCRETE PAVEMENT

48 CEMENT CONC. PAVEMENT
3420.0000 m2 39.5000 24.5000 40.0000

135,090.00 83,790.00 136,800.00
49  FURNISHING 14-DAY CONC. FOR CEMENT CONC. PAVEMENT

960.0000 m3 20.0000 89.0000 100.0000
19,200.00 85,440.00 96,000.00

ASPHALT CONCRETE PAVEMENT
50 PLANING BITUMINOUS PAVEMENT

630.0000 m2 12.0000 8.0000 7.0000
7,560.00 5,040.00 4,410.00

51 ASPHALT CONC. PAVEMENT CL. B PG 58-22
6190.0000 t 44.0000 36.0000 34.0000

272,360.00 222,840.00 210,460.00
52 SOIL RESIDUAL HERBICIDE

30290.0000 m2 0.2200 0.2500 0.2000
6,663.80 7,572.50 6,058.00
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IRRIGATION AND WATER DISTRIBUTION
53 IRRIGATION SYSTEM

L.S.
101,000.00 98,860.00 110,000.00

EROSION CONTROL AND PLANTING
54 TOPSOIL TYPE A

4590.0000 m3 30.0000 28.3000 26.0000
137,700.00 129,897.00 119,340.00

55 SEEDING, FERTILIZING, AND MULCHING
0.6700 ha 3,000.0000 3,500.0000 3,200.0000

2,010.00 2,345.00 2,144.00
56 SEEDED LAWN INSTALLATION

900.0000 m2 1.2500 0.8000 1.0000
1,125.00 720.00 900.00

57 LAWN MOWING
900.0000 m2 0.0700 0.1700 0.2000

63.00 153.00 180.00
58 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
110,000.00 110,000.00 110,000.00

59 SOIL AMENDMENT
195.0000 m3 70.0000 31.2000 28.0000

13,650.00 6,084.00 5,460.00
60 PSIPE DOUGLAS FIR 2.4M. HT

49.0000 EACH 85.0000 109.0000 100.0000
4,165.00 5,341.00 4,900.00

61 PSIPE WESTERN RED CEDAR 2.4M. HT.
245.0000 EACH 85.0000 105.0000 100.0000

20,825.00 25,725.00 24,500.00
62 PSIPE NORWAY MAPLE 38MM CAL

205.0000 EACH 125.0000 164.0000 150.0000
25,625.00 33,620.00 30,750.00

63 PSIPE RED OAK 38MM. CAL.
174.0000 EACH 125.0000 161.0000 150.0000

21,750.00 28,014.00 26,100.00
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EROSION CONTROL AND PLANTING
64 PSIPE CALIFORNIA BAY LAUREL .6M HT.

252.0000 EACH 8.0000 43.5000 40.0000
2,016.00 10,962.00 10,080.00

65 PSIPE JAPANESE HOLLY 6M HT.
1146.0000 EACH 10.0000 21.5000 20.0000

11,460.00 24,639.00 22,920.00
66 PSIPE ROCK ROSE .6M HT.

810.0000 EACH 15.0000 20.0000 20.0000
12,150.00 16,200.00 16,200.00

67 PSIPE KINNIKINNIC  NO. 1 CONT.
3030.0000 EACH 5.0000 5.0000 5.0000

15,150.00 15,150.00 15,150.00
68 PSIPE COMPACT WINGED EUONYMUS  .6M HT.

296.0000 EACH 12.0000 26.7500 24.0000
3,552.00 7,918.00 7,104.00

69 PSIPE OREGON ASH .5M HT.
64.0000 EACH 8.0000 4.0000 4.0000

512.00 256.00 256.00
70 PSIPE CASCARA  .5M HT.

65.0000 EACH 8.0000 4.0000 4.0000
520.00 260.00 260.00

71 PSIPE RED ELDERBERRY  .5M. HT.
60.0000 EACH 6.0000 4.0000 4.0000

360.00 240.00 240.00
72 PSIPE RED-OSIER DOGWOOD .5M HT.

142.0000 EACH 6.0000 4.7000 4.0000
852.00 667.40 568.00

73 PSIPE PACIFIC NINE BARK .5M HT.
68.0000 EACH 6.0000 4.5000 4.0000

408.00 306.00 272.00
74 PSIPE INDIAN PLUM .5M HT.

150.0000 EACH 6.0000 7.1000 6.0000
900.00 1,065.00 900.00
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EROSION CONTROL AND PLANTING
75 PSIPE THIMBLEBERRY

75.0000 EACH 6.0000 5.1000 5.0000
450.00 382.50 375.00

76 SOD INSTALLATION
230.0000 m2 9.0000 6.5000 6.0000

2,070.00 1,495.00 1,380.00
77 FERTILIZER - GRANULAR

25.0000 kg 5.0000 48.0000 42.0000
125.00 1,200.00 1,050.00

78 BARK OR WOOD CHIP MULCH
525.0000 m3 80.0000 31.5000 28.0000

42,000.00 16,537.50 14,700.00
79  BARK TRAIL

385.0000 m 13.5000 35.6000 32.0000
5,197.50 13,706.00 12,320.00

80  GEOTEXTILE FABRIC CHECK DAM
15.0000 EACH 100.0000 250.0000 100.0000

1,500.00 3,750.00 1,500.00
TRAFFIC

81 CEMENT CONC. BARRIER CURB AND GUTTER
960.0000 m 26.0000 36.5000 34.0000

24,960.00 35,040.00 32,640.00
82 CEMENT CONC. BARRIER CURB

270.0000 m 37.0000 58.0000 27.0000
9,990.00 15,660.00 7,290.00

83 INTEGRAL CEMENT CONC. BARRIER CURB
670.0000 m 28.0000 32.0000 36.0000

18,760.00 21,440.00 24,120.00
84 EXTRUDED CURB

2220.0000 m 16.5000 11.4000 11.0000
36,630.00 25,308.00 24,420.00

85 PRECAST CEMENT CONC. BUMPER CURB
132.0000 EACH 33.0000 62.0000 55.0000

4,356.00 8,184.00 7,260.00
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TRAFFIC
86 TEMPORARY CONC. BARRIER

625.0000 m 35.0000 38.5000 35.0000
21,875.00 24,062.50 21,875.00

87 RESETTING CONC. BARRIER
550.0000 m 14.0000 10.4000 8.0000

7,700.00 5,720.00 4,400.00
88 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 5,000.0000 5,700.0000 3,000.0000
10,000.00 11,400.00 6,000.00

89 RESETTING IMPACT ATTENUATOR
1.0000 EACH 2,500.0000 800.0000 1,200.0000

2,500.00 800.00 1,200.00
90 REPAIR IMPACT ATTENUATOR

EST.
5,000.00 5,000.00 5,000.00

91 PAINT STRIPE
5455.0000 m 0.3500 0.9000 1.0000

1,909.25 4,909.50 5,455.00
92 PLASTIC GORE STRIPE

80.0000 m 3.5000 3.7500 4.0000
280.00 300.00 320.00

93 PLASTIC CROSSWALK STRIPE
460.0000 m2 19.0000 18.8500 17.0000

8,740.00 8,671.00 7,820.00
94 PLASTIC STOP BAR

40.0000 m 8.3500 10.2500 10.0000
334.00 410.00 400.00

95 PLASTIC TRAFFIC ARROW
14.0000 EACH 45.0000 51.4000 50.0000

630.00 719.60 700.00
96 PAINTED HANDICAPPED PARKING STALL SYMBOL

14.0000 EACH 18.0000 40.0000 40.0000
252.00 560.00 560.00
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TRAFFIC
97 PAINTED CYCLE DETECTOR SYMBOL

6.0000 EACH 50.0000 57.0000 50.0000
300.00 342.00 300.00

98  PAINTED COMPACT PARKING STALL WORD
112.0000 EACH 40.0000 9.1000 9.0000

4,480.00 1,019.20 1,008.00
99 PERMANENT SIGNING

L.S.
17,510.00 10,300.00 10,000.00

100 ILLUMINATION SYSTEM SAD 4310
L.S.

182,400.00 198,300.00 190,000.00
101 ILLUMINATION SYSTEM SAD 4317

L.S.
53,800.00 53,000.00 50,000.00

102 ILLUMINATION SYSTEM CHURCH PARKING LOT
L.S.

6,300.00 4,075.00 4,000.00
103 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM

L.S.
101,000.00 88,850.00 93,000.00

104 TRAFFIC SIGNAL CONTROL SYSTEM
L.S.

13,000.00 22,800.00 25,000.00
105  BUSINESS PLATFORM ELECTRIC SYSTEM

L.S.
6,500.00 14,600.00 14,000.00

106 SEQUENTIAL ARROW SIGN
1350.0000 HR 6.0000 5.0000 8.0000

8,100.00 6,750.00 10,800.00
107 TYPE III BARRICADE

10.0000 EACH 150.0000 200.0000 300.0000
1,500.00 2,000.00 3,000.00
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DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

TRAFFIC
108 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
3,600.00 4,000.00 7,000.00

109 TRAFFIC CONTROL LABOR
500.0000 HR 30.0000 32.0000 32.0000

15,000.00 16,000.00 16,000.00
110 TRAFFIC CONTROL VEHICLE

20.0000 DAY 75.0000 75.0000 65.0000
1,500.00 1,500.00 1,300.00

111 TRAFFIC CONTROL SUPERVISOR
100.0000 HR 32.0000 40.0000 33.0000

3,200.00 4,000.00 3,300.00
112 CONSTRUCTION SIGNS CLASS A

11.0000 m2 110.0000 154.0000 75.0000
1,210.00 1,694.00 825.00

OTHER ITEMS
113 STRUCTURE EXCAVATION CLASS B INCL. HAUL

1797.0000 m3 8.0000 10.0000 8.0000
14,376.00 17,970.00 14,376.00

114 SHORING OR EXTRA EXCAVATION CLASS B
135.0000 m2 3.5000 2.0000 23.0000

472.50 270.00 3,105.00
115 GRAVEL BACKFILL FOR DRAIN

130.0000 m3 17.0000 48.0000 32.0000
2,210.00 6,240.00 4,160.00

116 CONTROLLED DENSITY FILL
21.0000 m3 40.0000 90.0000 100.0000

840.00 1,890.00 2,100.00
117 PLUGGING EXISTING PIPE

7.0000 EACH 350.0000 250.0000 500.0000
2,450.00 1,750.00 3,500.00

118 ROADWAY SURVEYING
L.S.

22,000.00 45,000.00 45,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A009 REVISION NO : 1 BIDS OPENED ON : Jun 30 1999
CONTRACT NO: 005669 REGION NO : 1 AWARDED ON : Jul  7 1999
VERSION NO : 4 WORK ORDER# : 0L0826
HWY : SR 005 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 5
FEDERAL WAY PARK AND RIDE LOT #2

99A009

THOMCO CONST., INC GLACIER CONSTRUCTION & EQUIPMENT
18930 66TH AVE NE 16623 - 8TH AVE S

PROJECT : ARLINGTON   WA  982238702 SEATTLE   WA  981481552

COUNTY(S) : KING CONTRACTOR NUMBER : 100405 CONTRACTOR NUMBER : 100204

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

06/18/1999
11:18

DOT_RGGB05

OTHER ITEMS
119 CEMENT CONC. SIDEWALK

3735.0000 m2 25.0000 28.0000 22.0000
93,375.00 104,580.00 82,170.00

120 CHAIN LINK FENCE TYPE 1
770.0000 m 55.0000 48.0000 30.0000

42,350.00 36,960.00 23,100.00
121 DOUBLE 4.3 M CHAIN LINK GATE

2.0000 EACH 600.0000 742.0000 500.0000
1,200.00 1,484.00 1,000.00

122 WIRE FENCE TYPE 2
170.0000 m 15.0000 13.4000 8.0000

2,550.00 2,278.00 1,360.00
123 ADJUST MANHOLE

1.0000 EACH 500.0000 350.0000 500.0000
500.00 350.00 500.00

124 ADJUST VALVE BOX
1.0000 EACH 300.0000 225.0000 250.0000

300.00 225.00 250.00
125  PLANTER WALL

105.0000 m 125.0000 250.0000 120.0000
13,125.00 26,250.00 12,600.00

126 ROADSIDE CLEANUP
EST.

20,000.00 20,000.00 20,000.00
127 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
4,000.00 4,000.00 4,000.00

128 CREDIT/DEBITS - MINOR CHANGES
CALC

-1.00 -1.00 -1.00
129 FIELD OFFICE BUILDING

L.S.
13,000.00 15,000.00 5,000.00
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OTHER ITEMS
130 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

1280.0000 m 12.0000 15.0000 17.0000
15,360.00 19,200.00 21,760.00

131 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE
1990.0000 m2 4.0000 7.2500 1.6000

7,960.00 14,427.50 3,184.00
132  CONSTRUCTION FENCE

225.0000 m 8.0000 8.0000 30.0000
1,800.00 1,800.00 6,750.00

133 MAILBOX SUPPORT TYPE 1S
3.0000 EACH 275.0000 250.0000 250.0000

825.00 750.00 750.00

CONTRACT TOTAL $3,305,422.55 $3,491,490.45 $3,711,019.00


